



FEDERAL CONTRACT PROPOSAL

PROPOSAL FOR INTEGRATED LAND & MARITIME RESPONSE SERVICES

Prepared for: Federal Contracting Authority
Submitted by: Agency Tribal Nations

Date: May 12, 2026

Contract Authority: PL 93-638 (Indian Self-Determination and Education Assistance Act)

Submitting Organization: Agency Tribal Nations Organization — GSA Federal Tribal Contractor
OMB: 2700-0042 GSA-ERRC-Effective Date:12-16-2016

Reference: Land First Offer — \$5,000,000 Land + \$1,000,000 Boats/Gear/Training
Supporting Document: [Chief Geronimo → Secretary of the Interior \(PDF\)](#)



1. Executive Summary

Component	Summary
Total Contract Value	\$6,000,000
Contract Authority	PL 93-638
Land Personnel	50 (brush clearing & trail maintenance)
Maritime Personnel	25 (boat operations)
Vessel Fleet	Boats to be determined
Training	FEMA certification + First Responders certification for all 75 personnel
Contract Start	Effective upon first operational patrol
Owner Profit Share	1% of profits per owner (up to 10 owners)
Royalties	1% each up to 10% total to successor
Land Purpose	Klamath River boat rescue / first response
Escrow	To be opened within 30 days of this agreement

2. Total Budget Allocation — \$6,000,000

Line Item	Amount
Land Operations (Brush & Trails) — Klamath River Boat Rescue / First Response	\$5,000,000
Boats, Gear, Training (including FEMA & First Responders certification)	\$1,000,000
TOTAL CONTRACT VALUE	\$6,000,000

3. Payment to Secretary

Per the terms of the Land First Offer under PL 93-638, \$1,000,000 shall be paid directly to Secretary Michelle Nguyen for boats, gear, and training (including FEMA certification and First Responders certification).



4. Training — FEMA & First Responders Certification

All 75 personnel (50 land + 25 maritime) shall complete:

Certification	Details
FEMA Certification	ICS-100, 200, 700, 800
First Responders Certification	CPR, AED, First Aid

Note: Training costs are included in the \$1,000,000 paid to Secretary Michelle Nguyen.

5. Escrow Account

An escrow account shall be opened within 30 days of the execution of this agreement. Terms of the escrow to be defined in Exhibit A.

6. Personnel Summary

Role	Number	Assignment
Land Operations (Brush & Trails)	50	Clearing, maintenance, fire mitigation
Maritime Operations (Boats)	25	SAR, fire, patrol, vessel maintenance
Total Personnel	75	

7. Owner Profit Share

Term	Detail
Profit Share	Each owner receives 1% of net profits
Maximum Owners	Up to 10 owners
Maximum Total Payout	10% of net profits (10 owners × 1%)
Profit Definition	Net profit after operating expenses, before reinvestment



Payment Schedule

To be determined during consultant process

Note: Final profit share agreement will be drafted by legal counsel and attached as an exhibit prior to execution.

8. Royalties to Successor

Term	Detail
Royalty Rate	1% each
Maximum Total Royalties	10%
Recipient	Successor (as defined in Exhibit B)
Royalty Base	To be defined in Exhibit Bsd

Note: Royalty and succession agreement will be drafted by legal counsel and attached as an exhibit prior to execution.

9. Contract Start & Consultant Process

Contract Start Condition:

"This agreement shall become effective upon the first operational patrol of any vessel purchased under this contract."

Consultant Process:

Upon execution of this agreement by the authorized federal contractor representative, the consultant process shall commence, including:

- Needs assessment & site survey
- Vessel selection and configuration
- Procurement and delivery coordination
- Policy and procedure manual creation
- Owner profit share and royalty agreement finalization
- Escrow account setup
- FEMA & First Responders certification training schedule

10. Authorization — Secretary Michelle Nguyen



Per the terms of the Land First Offer under PL 93-638, the following individual is authorized to receive payment and complete this agreement on behalf of the federal contracting authority:

Role	Name	Authority
Federal Contractor Representative	Secretary Michelle Nguyen	Authorized to: <ul style="list-style-type: none">● Receive \$1,000,000 payment● Execute this agreement● Commence consultant process● Purchase boats, equipment, gear, clothing, and training (including FEMA & First Responders certification)

11.Summary — What \$6 Million Total Buys (PL 93-638)

Category	What You Get
Land	\$5,000,000 for Klamath River boat rescue / first response
Boats	To be determined within \$1M budget
Land Equipment	Saws, brush cutters, PPE for 50 workers (budget allocated)
Maritime Gear	Life jackets, medical kits, rescue gear (budget allocated)
Clothing	Uniforms for all 75 personnel (budget allocated)
Training	FEMA certification + First Responders certification for all 75 personnel
Personnel	75 staff ready for deployment
Payment to Secretary	\$1,000,000 for boats, equipment, gear, clothing, and training
Owner Profit Share	1% each (up to 10 owners)
Royalties to Successor	1% each up to 10% total



Escrow

Opened within 30 days

Contract Start

First operational patrol

Contract Authority

PL 93-638

12. Signatures

Federal Contractor Representative

Secretary Michelle Nguyen

Signature:

Date:

Owner / Operator (Primary)

Chief Geronimo Thomas Langenderfer

Agency Tribal Nations

Signature:

Date:

Additional Owners (up to 9)

To be listed in Exhibit

Signatures:

Date:

Attorney Witness

Devin Mallonee · Bar #836584

Signature:

Date: